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Engineers 8401 Arlington Boulevard
Architects Fairfax, VA 22031
Planners 703 849-0100

Surveyors

September 23, 1983

Mr. H.M. Shaver, Jr.

State Location and Design Engineer
Commonwealth of Virginia

Department of Highways & Transportation
1221 East Broad Street -
Richmond, Virginia 23219

Re: CIA Entrance at Route 123
Fairfax County
D&D Proposal #7152

Dear Mr. Shaver:

Dewberry & Davis, in association with JHK & Associates, is pleased to submit

this proposal for providing traffic planning and engineering services to

develop a preliminary design for improving access to the CIA complex in

Fairfax County, Virginia.

Our estimate of the level of effort required has been derived- from the Work
Scope Outline which we have prepared and which has been approved by the CIA,

VDHRT and the Citizens Traffic Advisory Committee which will monitor study
activities. Our proposal consists of the following attachments which we

propose become an integral part of our Memorandum of Agreement with the

Department:
A Schedule of Compensation
B Work Scope Outline
C Summary of Estimated Manhours
D Detailed Manhour Estimate
E Employee Classification and Hourly Rate
F  Reconcilation of Dewberry & Davis Overhead Rate
G Fee Proposal - JHK & Associates

Also submitted is a marked-up copy of selected pages from the draft Memorandum

of Agreement furnished with your letter of August 8, 1983 on which we have

marked various review comments. Additionally, our EEO Evaluation Report and

Insurance Certifications are furnished.

Dewberry & Davis appreciates this opportunity to provide professional services
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Mr. H.M. Shaver, Jr. Page -2- September 23, 1983

to the Department on this most interesting and challenging assignment. We
are available at your convenience to discuss our proposal and related
documents. Please refer any specific questions to John Fowler (703-849-0291).

Si ely,

Dewbhe & Davis '
Dewheny&Davis gy o &
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]nK & agomates

September 22, 1983
Project #3160

'Mr. John P. Fowler, II, P.E.
Dewberry & Davis

8401 Arlington Boulevard
Faitrfax, Virginia 22031

Dear Mr. Fowler:

Attached you will find a level of effort estimate for JHK & Associates for
the Phase I Traffic Analysis of CIA access improvements. The man-hour
estimates are based upon the draft scope of work and associated tasks. I have
added a Task B.6 which would encompass JHK preparing a Technical
Memorandum summarizing the evaluation of the existing access networks. I also
have a small amount of time for data collection, but if a significant amount of
new data is needed, it will require extra funding.

The level of effort estimates are bare bone. Additional activities or any
additional meetings would require additional effort on our part. I also assume
that D&D is handling the graphics for reports and presentations. -

I would be pleased to discuss this estimate with you at your convenience.
Very truly yours,

JHK & ASSOCIATES

7

Morris J Rothenberg
Chief Executive Officer

MJIR:tkh

Attachment

4660 Kenmore Avenue = Alexandria, Virginia 22304 . 703/370-2411 = Telex: 904059WSH
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